Sl. No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		Rs.
14	Roofing with existing tiles and reepers allowing 15 per cent for wastage.	Sqr.	10 0 0	5·61	56
15	Plastering with chunam mortar ...	„	4 0 0	40·20	161
16	Chacolate painting	„	4 8 0	8·64	39
17	Flooring with Cuddapah slabs over 3" concrete and cement pointing.	„	35 0 0	11·45	400
18	White washing	Lump	sum	..	50
19	Cutting grooves in joints of old and new masonry work.	Lump	sum	...	10
20	Repairs to the existing roof and 1st floor ...	Lump	sum	...	30
21	Providing dias and other necessities of the Court.	Lump	sum	...	200
	Total ...	...	..	...	3,009
	Contingencies ..	...	...	..	191
	Grand Total ...	...	...	...	3,200

L. A. H. WINCKLER,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification.

The attention of the public is invited to the notice calling for tenders for constructing Sub-Registrar's Office and Bonded Warehouse at Kunigal, published in the *Mysore Gazette* dated 5th January 1928, Part VI, pages 6 and 7. The last date of presenting the tender is 28th January 1928.

V. V. PATANKAR,
Executive Engineer.

HASSAN DIVISION.

Dated 17th December 1927.

"Reference is invited to the advertisement published in detail in the *Mysore Gazette*, dated 5th January 1928. The last date for receiving tender is 24th January 1928."

Dated 29—30th December 1927.

"Reference is invited to the advertisement published in detail in the *Mysore Gazette* of the 5th instant, advertising the date of tender will be received."

R. L. STEELE,
Executive Engineer,

CHITALDRUG DIVISION

Abstract Notification.

The attention of the public is hereby invited to the advertisement page No. 12 and 13 of the *Mysore Gazette* of 5th January 1928, calling for tenders for the work of constructing a Town Hall Building at Harihar in Harihar Sub-Taluk.

A. TANDONI RAO,
Executive Engineer.

KADUR DIVISION.

FORM OF ADVERTISEMENT.

Notification dated 13th January 1928.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 6th February 1928, for constructing an anicut across the Gowrihalla, near Halasabalu, Chikmagalur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1929.